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Round Mountain Water & Sewer District
Pilot Project (Phase One)

Preliminary Construction Cost Estimate

Item No. Description of ltem Unit Quantity Unit Price Amount

A. SITE WORK
1. Reshape Existing Graded Lagoons L.S. S 40,000.00 S 40,000.00
2 Extend Force Main and Install Pond Inlet L.S. $ 6,000.00 $ 6,000.00
3. Install Pipe Connections Between Ponds L.F. 800 S 25.00 $ 20,000.00
4, Trenching for Anchoring Liner L.F. 2,000 $ 4.00 $ 8,000.00
5. Potable Water Service (4 gpm) L.S. S 5,000.00 S 5,000.00
B. POND UPGRADES
1L; Line Ponds with HDPE Liner (45 mil) Sq. Ft. 120,000 $2.00 $ 240,000.00
2. Diversion Curtains L.F. 350 $40.00 $ 14,000.00
3. Shore Anchors Ea. 12 $ 500.00 S 6,000.00
C. ALGAE INCUBATION
1. Greenhouse with Concrete Floor (16’ X 120°) L.S. $ 80,000.00 S 80,000.00
2. Algae Incubation Tanks with Connections Ea. 10 S 1,500.00 $ 15,000.00
3. Algae Distribution Lines and Manifold LS, $ 10,000.00 S 10,000.00
4, Algae Tanks — Water and Nutrient Feeds LS. S 6,000.00 $ 6,000.00
5. Incubation Tank LEDs L.F. 100 S 100.00 $10,000.00
6. Immersion Heaters Ea. 10 S 500.00 S 5,000.00
7. Electrical Service L.S. S 3,000.00 $ 3,000.00
D. AIR DISTRIBUTION
1. Compressor Bldg. with Concrete Floor (15’ X 15') L.S. S 30,000.00 $ 30,000.00
2. Air Compressor with Air Tanks Ea. 2 $ 5,000.00 $ 10,000.00
3. Air Distribution Lines with Control Boxes L.F. 500 $ 15.00 S 7,500.00
4, Fine Bubble Diffusers Ea. 30 S 300.00 S 9,000.00
5. Air Plenum L.S; $ 3,000.00 S 3,000.00
6. Electrical Service LS. $ 3,000.00 S 3,000.00
E. ELECTROCOAGULATION (EC)
1. EC Building with Concrete Floor (40" X 407) L.S. S 80,000.00 $ 80,000.00
2 EC Chamber (50 gpm) Ea. 1 $ 288,000.00 $ 288,000.00
3, Slanted Plate Clarifier (50 gpm) Sludge Handling Ea. 1 $ 80,000.00 S 80,000.00
4. Electric Service L.S. S 6,000.00 S 6,000.00
5. EC Lift Station ILS, S 15,000.00 S 15,000.00
6. Interior Plumbing L.S. S 10,000.00 S 10,000.00
E: ENGINEERING/INSPECTION

Engineering and Construction Inspection (8%) LS. S 80,000.00 S 80,000.00
G. Contingency

Contingency (10%) L.S. $ 100,000.00 $ 100,000.00

Total Preliminary Construction Cost Estimate $ 1,257,000




Round Mountain Water & Sewer District

Full Build (Phase Two)

Preliminary Construction Cost Estimate

Item No. Description of Item Unit Quantity Unit Price Amount

A. SITE WORK
1. Remove Sludge and Debris from Existing Ponds L.S. $ 280,000.00 S 280,000.00
2. Headwork Upgrades L.S. $ 250,000.00 $ 250,000.00
3. Trenching for Anchoring Lining L.F. 2,500 $4.00 $10,000.00
4, Grape Creek Qutfall L.S. $ 100,000.00 $ 100,000.00
B. POND UPGRADES
1. Line Ponds with HDPE Liner (45 mil) Sq. Ft. 140,000 S 2.00 S 280,000.00
2. Diversion Curtains LiE 500 S 40.00 $ 20,000.00
2 Shore Anchors Ea. 14 S 500.00 $ 7,000.00
C. ALGAE INCUBATION
1 Algae Distribution Lines and Manifold L.S. $ 10,000.00 $10,000.00
D. AIR DISTRIBUTION
i Air Compressor with Tanks Ea. 1 S 5,000.00 S 5,000.00
2 Air Distribution Lines with Control Boxes L.F. 800 $ 15.00 $12,000.00
3. Fine Bubble Diffusers Ea. 34 $ 300.00 $ 10,200.00
E. ELECTROCOAGULATION (EC)
1. EC Chamber (50 gpm) Ea. 1 $ 288,000.00 $ 288,000.00
2 Slanted Plate Clarifier (50 gpm) /Sludge Handling Ea. 1 $80,000.00 $ 80,000.00
3. Electrical Service LS. S 3,000.00 S 3,000.00
4. Interior Plumbing L.S. S 5,000.00 S 5,000.00
F. ENGINEERING/INSPECTION

Engineering and Construction Inspection (8%) L.S. S 108,800.00 S 108,800.00
G. Contingency

Contingency (10%) L.S. $ 136,000.00 $ 136,000.00

Total Preliminary Construction Cost Estimate

$1,605,000.00




